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LOE: 430 hours 

Period of Performance: December 1, 2010 to July 31, 2011 

Title: Vulnerability Assessment, Vulnerability Assessment Certification, Emergency Response 
Plan Certification Tracking and Organization, and Vault Close-out 

PWS Sections: 2.5 

I. PURPOSE: 

The purpose of this work assignment is to complete the receipt, handling, tracking, and security 
of documents received by EPA under the requirements of the Public Health Security and 
Bioterrorism Preparedness and Response Act of 2002 (Bioterrorism Act). These documents 
include vulnerability assessments (VAs), VA certifications, and emergency response plan (ERP) 
certifications. The Vault Room, where these documents are currently stored, will also be closed 
down and the documents will be archived, as appropriate, or returned to the originators. This 
project supports programmatic support needs related to our national homeland security 
responsibilities by fulfilling the requirements of the Bioterrorism Act. 

To achieve this purpose the contractor shall be responsible for document handling, data entry, 
filing, and overall document management in accordance with EPA's Information Security 
Protocol and National Security Information (NSI) procedures. While the documents are not 
technically classified as National Security Information (NSI); they are treated in a comparable 
manner, in accordance with the Bioterrorism Act. The contractor shall follow relevant and 
appropriate procedures for handling and managing documents and shall develop and implement 
a protocol for closing down the Vault Room and archiving/returning documents, as appropriate. 
The contractor shall work under the written technical direction of the W AM. Any questions or 
issues that arise during the course of this work assignment should be directed to the W AM. 

The intended audience for this project is EPA. Other partners and external offices or agencies 
that may be impacted by this work assignment are drinking water utilities serving 3,300 or more, 
state and local government officials, and EPA Regional Offices. 

EPA Regional Offices work with their respective state and local governments, as well with the 
drinking water utilities in their regions, to ensure all required documents have been submitted. 
Each Region is responsible for the enforcement of any compliance issues for drinking water 
systems in their Region. The specific partners for any task shall be designated through written 
technical direction. 

This work assignment supports the mission of the Water Security Division (WSD) as described 
in the Water Security Strategy framework, which relates resources, activities, outputs, audience, 
short- and long- term outcomes to the WSD pillars of Prevention, Detection, Response, and 



Recovery. Additionally, this work assignment contributes to the commitments made in EPA's 
Strategic Plan: 2006 to 2011 and EPA's Homeland Security Strategy (2004). Under EPA's 
Strategic Plan, reference is made to Goal2 (Clean and Safe Water), Objective 2.1 (Protecting 
Human Health), Sub-objective 2.1.1 (Water Safe to Drink), and to the Cross-Goal on homeland 
security. Under EPA's Homeland Security Strategy, reference is made to Objective 1 (Critical 
Infrastructure Protection). 

In support of these requirements, this contract supports the nation's drinking and wastewater 
infrastructure, collectively known as the Water Sector, in being informed, coordinated, and 
prepared to prevent, detect, respond to, and recover from terrorist attack and other intentional 
acts, natural disasters, and other hazards (referred to as the "all hazards' approach), which may 
also occur, including the needs and challenges posed by natural disasters, catastrophic events, 
adaptation and impacts of climate change, floods, earthquakes, pandemic illness, and any other 
events which impact the safety and availability of our water supply. 

In pursuit of these efforts, the contractor may be tasked with preparing a correlation summary 
comparing the results under this work assignment to the components of the Water Security 
Strategy framework. 

II. BACKGROUND: 

On June 12, 2002, President Bush signed the Bioterrorism Act into Law (PL 107-188). The 
Bioterrorism Act amends the Safe Drinking Water Act in several areas, including adding Section 
1433 that establishes a mandatory requirement that community water systems serving 3,301 
persons or more conduct VAs, certify to EPA that the VAs were conducted, and submit a copy of 
the completed VA to EPA. That Act also requires that these same community water systems 
prepare or revise ERPs and certify to EPA that this has been completed. 

In accordance with the requirements of Title IV of the Bioterrorism Act, the Office of Water is 
the receipt office for the VA reports submitted under this Act. The handling, security, 
organization and maintenance of the information of these reports are on-going functions of 
WSD. These reports, and the studies they summarize, are actions taken to ensure the safety of 
the public water supply. 

This work assignment is a continuation from work previously performed by the Water Security 
Division and falls within the activities described above. While 100% submission has been 
achieved for Large (467 utilities) and Medium (442 utilities) Systems as of August 11, 2010, 
there were eight (8) missing documents from tribes, one (1) missing document from Region 3, 
five (5) missing documents from Region 8, five (5) missing documents from Region 8, and 76 
missing documents from Region 10. Implementation of the Vault Room closure has not begun 
because efforts to-date were focused on reaching 100% submission rates for small systems. 

1111. QA REQUIREMENTS: 

The tasks in this work assignment do not require environmental measurements. Consistent with 



the Agency's quality assurance (QA) requirements, the contractor does not need to supplement 
the approved Quality Management Plan (QMP) of the contract. 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the 
Task Manager, Work Assignment Manager, or Alternate Work Assignment Manager, as 
appropriate. If provided first as verbal technical direction to the contractor, it will be confirmed 
in writing within 5 calendar days, with a copy to the Project Officer and the Contracting Officer, 
and is subject to the limitations of technical direction. Each initial deliverable shall be provided 
to the EPA Work Assignment Manager (WAM) and EPA Project Officer (PO) in draft form for 
review and comment. The contractor shall incorporate WAM/Task Manager review comments 
into revisions of the drafts. All drafts and final reports shall be approved by the W AM. 

The contractor shall perform the following tasks: 

Task 0: Work Plan, Progress Evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. 
The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside 
the metropolitan DC area, the contractor shall include information on plans to manage work and 
contract costs. In addition, the work plan shall specify that a project specific QA supplement to 
the PQAPP is not required. This task also includes monthly progress and financial reports. 
Monthly financial reports must include a table with the invoice LOE and cost amount broken out 
by the tasks in this W A. The work plan shall also provide an analysis of the existing and 
projected constraints, and the feasibility of accomplishing the project's purpose. 

In addition, in each monthly progress report, the contractor shall, at the introduction to the 
discussion of this work assignment, discuss actual progress toward achieving the purpose of this 
work assignment, including problems encountered, issues that may need to be resolved, and 
anticipated timing for completing the goals of the work assignment. The contractor shall provide 
an overview of contract projects, striving to implement efficiencies in performance when 
complimentary requirements are issued. The contractor shall assure that duplication of effort 
relative to other ongoing work assignments under this contract is not occurring. 

Subtask O.a: Weekly status update conference calls and associated materials 

The contractor shall schedule and lead weekly status conference calls to discuss this work 
assignment, including, but not limited to: actual progress toward achieving the purpose of this 
work assignment, including problems encountered, issues that may need to be resolved, and 
anticipated timing for completing the goals of the work assignment. 

The contractor shall develop agenda for the calls, document progress on key action items, and 



provide a brief summary after each call that reflects key discussion points and decisions made. 

Deli verables: 

1. Work plan and monthly progress and financial reports. 
2. Weekly status update conference calls and associated materials. 

Task 1: Document Processing, Data Entry, and Tracking of Vulnerability Assessments 

Subtask l.a: Document Processing and Logging of Vulnerability Assessment Submissions 
and Data Entry 

At least once a month, the contractor shall engage in the handling and data processing of all 
newly received VAs, VA certifications, and ERP certifications (referred to collectively as 
submissions) into EPA's tracking database. This database contains a list of all community water 
systems that are required to submit these items. Sub-elements of this task include, but are not 
limited to, opening the submission, stamping the document with date received, marking the VA 
properly (for security purposes, as required in EPA's Information Protection Protocol
http://www.epa.gov/safewater/security/info_protect_ll-30-02.pdf), placing a cover sheet over 
the VA, logging the submission into the database and entering appropriate data elements as 
instructed, and filing the VA, VA certification, and ERP certification in secure file cabinets. 
These secure file cabinets, as well as the database computer, are kept and maintained in the VA 
Vault Room at Agency Headquarters in the EPA East Building. The contractor shall provide, 
with the work plan, the names of those personnel who will have access to this Agency database 
so that they can be provided to the Contracting Officer in accordance with the contract. All 
personnel in direct contact with the VAs and certifications will require designation to be handled 
by the WAM. 

The contractor shall also be responsible for logging and filing in a separate system any ERPs that 
are sent in by utilities during this period of performance. 

Subtask l.b: Status Reports and Follow-Up 

The contractor shall manipulate the database so that monthly status reports can be generated, 
formatted or populated specific to instructions included in written technical direction from the 
W AM Examples of output anticipated to be requested include, but are not limited to: a) number 
of VAs and VA certifications received as a percentage of community water systems expected to 
submit these items; b) number of submissions received, broken out by EPA Region, State or 
other information category covered by the database, as measured against expected submissions; 
and c) a basic report suitable for public dissemination that lists each community water system 
(system name, city, state, identification number) and the date the system certified its VA to EPA. 
Templates for these reports which were developed under a previous contract should be a starting 
point for these reports, in the interest of efficiency and economy. 



The contractor shall respond to, and conduct, any necessary follow-up to inquiries from systems 
regarding their VAs, VA certifications, and ERP certifications. The contractor shall also contact 
systems and EPA Regional security representatives directly to clarify any remaining issues, 
under the written technical direction of the W AM. The contractor shall clearly document and 
copy the W AM on issues and outcomes related to direct discussions with water system entities. 

Deli verables: 

Population of database each month 
Monthly Status reports 

Task 2: Final Close-out and Documentation 

In accordance with written technical direction from the W AM, the contractor shall develop a 
plan and begin implementation of the close-out of the VA Vault Room at Agency Headquarters 
targeted as complete by the end of FY 2012. This effort will include, but is not limited to, 
archiving small and medium system VAs, VA certifications, and ERP certifications; 
coordination of storage location and procedure; thorough documentation of work; and other 
required support to achieve proper archiving of files stored in the VA Vault Room. The 
contractor shall provide a written close-out plan for steps to shut down the VA Vault Room. 

Deli verables: 

Close-out plan 
Close-out of VA Vault Room 

Task 3: Other Technical Support 

Task Manager: Lauren Wisniewski 

Under this task, the Contractor shall provide other scientific and technical support to facilitate 
and enhance EPA's Water Security Division efforts related to the general scope of this work 
assignment. Specific activities under this task will be assigned through written technical 
direction in response to Water Security Division support needs. Examples of possible work 
might include the development of Power Point presentations and talking points on vulnerability 
assessment-related activities, tables and graphs related to the number, organizational/geographic 
distribution of designated/de-designated personnel, and other quantitative and qualitative 
assessments permitted under the Bioterrorism Act. The Level of Effort for this task should not 
exceed 100 hours. 

Deli verables: 

To be determined by written technical direction 

Task 4: Evaluation of VA Follow-up and Close-out 



To ensure that EPA is investing its money wisely, it is necessary to evaluate the effectiveness of 
the VA follow-up and close-out in meeting its stated purpose. The contractor shall develop an 
evaluation plan for EPA review. Components of this plan might include tracking the number of 
follow-ups needed, the methods of archiving, and process for handling incoming information. In 
addition, the plan might include an analysis of the frequency of follow-ups, the effectiveness of 
follow-ups, and their impact on utilities. Besides this largely quantitative data, the evaluation 
may also include a qualitative component that analyzes feedback from Regional offices and 
utilities or other qualitative data. 

The plan should include a method for identifying successes and deficiencies, their causes, and 
potential solutions. It should also include a method for determining how each success or failure 
relates to WSD's Strategic Plan, the National Homeland Security Research Center's Research 
and Technical Support Action Plan, and any legislation governing water security. Finally, the 
evaluation plan should be developed in support of the requirements outlined in the Government 
Performance and Results Act (GPRA). 

After EPA approves the plan, the contractor will conduct the analysis outlined in the plan. The 
contractor will provide a written report detailing the outcome of the analysis, and making 
recommendations based on these outcomes. Both the plan and the analysis should include an 
executive summary. The contractor may also prepare outreach and briefing materials for this 
analysis. 

Deli verables: 

Evaluation plan 
Outreach and briefing materials on this analysis 

V. SCHEDULE/DELIVERABLES 

TaskO 

Work Plan 

Financial Reports 

Weekly status update conference calls 
and associated materials 

Task 1 

Population of Database 

Within 20 days of Contractor receipt of 
work assignment 

At least once a month unless otherwise 
directed by the EPA Contracting Officer 

At least once a month unless otherwise 
director by the EPA W AM 

At least once a month unless otherwise 
directed by the EPA W AM 



Status Reports 

Task2 

Close-out Plan 

Close-out of VA Vault Room 

Task3 

Communication and Outreach Materials 

Task4 

Evaluation Plan 

Communication and Outreach Materials 

VI. REPORTING REQUIREMENTS 

Within 1 week of written technical direction 

Within two weeks of written technical 
direction 

To be established by written technical 
direction after receiving all remaining 
documents 

To be established by written technical 
direction 

Within 30 days of work plan approval 

To be established by written technical 
direction 

Monthly Progress Reports (including a progress evaluation discussion) 
Financial Reports 
Project Specific QAPP (if applicable) 

VII. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training 
session, or other purpose. Environmental preferability is defined at FAR 2.101, and shall be 
used when soliciting quotes or offers for meeting/conference services on behalf of the Agency. 



QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Water Security Division's 

Technical, Analytical, and Regulatory Mission Support 
Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing 
on the Agency's desired results and outcomes. The contractor shall be responsible for 
determining the most effective means by which these requirements will be fulfilled. In order to 
fulfill the requirements, the contractor shall design innovative processes and systems that can 
deliver the required services in a manner that will best meet the Agency's performance 
objectives. This performance-based requirement represents a challenge to the contractor to 
develop and apply innovative and efficient approaches for achieving results and meeting or 
exceeding the performance objectives, measures, and standards described below. The 
Contractor's performance will be reflected in the positive or negative evaluation offered by the 
Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per the 
"Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager 
shall submit a complete annual review of the areas outlined in the Quality Assurance 
Surveillance Plan (QASP), included in the contract, which will then be utilized by the Project 
Officer in preparing the overall evaluations submitted annually in response to the Contractor 
Performance Evaluation requirements in the contract. 

General Management and Administration 

Performance Measurable Surveillance Methods Incentives/Disincentives 
Requirement Performance Standards 

Management and Any issues that impact 1 00% of active work Unsatisfactory rating 
assignments under the 

Communications: The project schedules or cost 
contract will be reviewed 

under the category of 
Contractor shall maintain shall be brought to the 

by the EPA WAM monthly 
Business Relations in the 

contact with the EPA CO, attention of the NIH Performance 
PO and WAM throughout appropriate EPA WAM (via monthly progress Evaluation System if two 
the performance of the within 3 business days of report) to identify or more incidents occur 
contract and shall occurrence. unreported issues. The during an applicable 
immediately bring 

EPA WAM will report any period of performance 
issues to the EPA PO who 

potential problems to the 
will bring the issue(s) to 

when the contractor does 
attention of the not meet the measurable 
appropriate EPA WAM. In 

the Contractor's attention performance standards 
cases where issues have 

through the CO. for a given contract 
a direct impact on project period. 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 



Timeliness: Services 
and deliverables shall be 
in accordance with 
schedules stated in each 
work assignment or 
tasking document, unless 
amended or modified by 
an approved EPA action. 

Cost Management and 
Control: The Contractor 
shall monitor, track and 
accurately report level of 
effort, labor cost, other 
direct cost and fee 
expenditures to EPA 
through progress reports 
and approved special 
reporting requirements. 

The Contractor shall 
assign appropriately 
leveled and skilled 
personnel to all tasks, 
practice and encourage 
time management, and 
ensure accurate and 
appropriate time keeping. 

During any period of 
performance, 90% of all 
submitted deliverables 
shall be submitted no later 
than 5 business days past 
the due date. 

The contractor shall 
manage costs to the level 
of approved ceiling on the 
work assignment. The 
contractor shall notify the 
WAM/PO when 75% of 
the approved funding 
ceiling for the work 
assignment is reached. 

1 00% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report & milestones 
established for each 
deliverable) to compare 
actual delivery dates 
against those approved. 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 

The EPA PO will routinely 
meet with the Contractor's 
Project Manager to 
discuss the work progress 
and contract and 
individual work 
assignment expenditures. 
The EPA PO shall review 
the Contractor's monthly 
progress reports and 
request the WAMs 
verification of 
expenditures and 
technical progress before 
authorizing invoice 
payments. 

Unsatisfactory rating 
under the category of 
Timeliness in the NIH 
Performance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 

Unsatisfactory rating 
under the category of 
Cost Control in the NIH 
Performance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 



Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from in format and content to further validate merit. the measurable 
reputable sources and requirements specified by performance standards 
quality assurance the WAM in written during an applicable 
measures shall be technical direction, and The EPA WAM/TM (Task period of performance, 
conducted in accordance should meet the Manager) will review initial even after review input 
with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or factual, technically sound, review of draft documents. 
recommendations shall and accurate, with data 
include the rationale used sources identified. 
in selecting the Draft versions of a 
option/recommendation document shall require no 
and all other options and more than two editorial 
recommendations revisions. 
considered. 

Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and or preclude such tasking. outlined in their plan, or 
experience of its socio- provide justification as to 
economic team members. the rationale for the lack 
Work shall be allocated in of meeting the 
a manner that ensures the subcontracting plan goals. 
Contractor's annual Performance that does 
subcontracting goals are not meet the stated goals 
met. without sufficient 

justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 
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